
ADVERTISEMENT FOR ENGINEERING AND RELATED SERVICES 

SEPTEMBER 7, 2023 

 

CONTRACT NOS. 4400027614 AND 4400027615 

IDIQ CONTRACTS FOR PAINTING INSPECTION AND ENVIRONMENTAL 

MONITIORING WITH CONSTRUCTION ENGINEERING AND INSPECTION (CE&I) 

STATEWIDE 

 

NO DBE GOAL 

 

Under the authority granted by Title 48 of Louisiana Revised Statutes, the Louisiana Department 

of Transportation and Development (DOTD) hereby issues this advertisement for consulting firms 

to provide engineering and related services.  Consultants who are a Louisiana or foreign LLC 

or corporation should be appropriately registered with the Louisiana Secretary of State, as 

contemplated by Title 12 of the Louisiana Revised Statutes, and with the Louisiana 

Professional Engineering and Land Surveying (LAPELS) Board under its rules for firms.  If 

a consultant is not in good standing in accordance with those provisions, it may be subject to 

consequences contemplated in Title 12 and/or the LAPELS rules.  All requirements of 

LAPELS must be met at the time the proposal is submitted.  Prime consultants must be 

registered with the Louisiana Secretary of State and the Federal Government, using 

SAM.gov, prior to contract execution.   

 

One (1) proposal will be selected for each contract solicited per this advertisement.  Only one (1) 

DOTD Form 24-102 proposal is required for this advertisement, and it represents the prime 

consultant’s qualifications and those of any and all sub-consultants proposed to be used for the 

referenced contract(s).  All identifying contract number(s) should be listed in Section 2 of the 

DOTD Form 24-102.  USE THE DOTD FORM 24-102, DATED JANUARY 1, 2023, 

PROVIDED WITH THE ADVERTISEMENT. 
 

Any questions concerning this advertisement must be sent in writing to 

DOTDConsultantAds80@la.gov no less than 48 hours (excluding weekends and holidays) prior 

to the proposal deadline. 

 

SCOPE OF SERVICES 

 

The general tasks that the consultant may be required to perform are described more specifically 

in Attachment A, which is incorporated herein by reference.  The selected consultant will perform 

the specific services covered in an Indefinite Delivery/Indefinite Quantity (IDIQ) contract as 

detailed in individual Task Orders (TOs), which will specify TO-specific scope of services, 

contract time, and compensation.   

 

The consultant shall perform the work in accordance with the requirements of this advertisement, 

the resulting contract, and any TOs issued thereunder.  Deliverables shall be in such format as 

required in Attachment A, unless otherwise specified in an individual TO.  The work performed 

by the consultant shall be performed in a manner consistent with that degree of care and skill 

mailto:DOTDConsultantAds80@la.gov


CONTRACT NOS. 4400027614 AND 4400027615 

Page 2 of 21 

 

ordinarily exercised by members of the same profession currently practicing under similar 

circumstances. 

 

MINIMUM PERSONNEL REQUIREMENTS (MPRs) 
 

The requirements set forth in Attachment B must be met at the time the proposal is submitted.   

 

EVALUATION CRITERIA 
 

The criteria to be used by DOTD in evaluating responses for the selection of a consultant to 

perform these services are listed below: 

 

1.  firm experience on similar projects, weighting factor of three (3); 

2.  staff experience on similar projects, weighting factor of four (4); 

3.  firm size as related to the project magnitude, weighting factor of three (3); 

4.  past performance on similar DOTD projects, weighting factor of six (6)*; 

5.  current work load with DOTD, weighting factor of five (5);  

6.  approach and methodology, weighting factor of nine (9). 

 

*The consultant is to identify in the table below those evaluation disciplines consistent with the 

approach and methodology proposed in Section 18 of the DOTD Form 24-102. 

 

THE FOLLOWING TABLE MUST BE COMPLETED AND INCLUDED IN SECTION 

12 OF THE DOTD FORM 24-102 PROPOSAL. 

 

Sub-consultants are allowed to be used for this proposal.  Fill in the table by identifying only 

those evaluation disciplines consistent with the approach and methodology proposed in Section 

18 of the DOTD Form 24-102*, the name of each firm that is part of the proposal, and the 

percentage of work in each past performance evaluation discipline to be performed by that firm.  

The percentage estimated for each evaluation discipline is for evaluation purposes only and will 

not control the actual performance or payment of the work. The percentages for the prime and 

sub-consultants must total 100% for each past performance evaluation discipline, as well as the 

overall total percent of the contract.                                 (Add rows and columns as needed) 

Past Performance 

Evaluation 

Discipline(s) 

% of 

Overall 

Contract 

Prime Firm B Firm C Firm D Firm E Each 

Discipline 

must total 

to 100%   
     100% 

       100% 

       100% 

Identify the percentage of work for the overall contract to be performed by the prime 

consultant and each sub-consultant. 

Percent of Contract 100%      ------ 

*The past performance evaluation disciplines are: Road, Bridge, Traffic, CE&I/OV, Geotech, 

Survey, Environmental, Data Collection, Planning, Right-of-Way, CPM, ITS, Appraiser and/or 

Other (please specify).   
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If sub-consultants are used, the prime consultant must perform greater than 50% of the work for 

the overall contract.  

 

Proposals will be evaluated as set forth in the “Evaluation Criteria” section of this advertisement.  

The evaluation will be by means of a point-based rating system. Each of the above criteria will 

receive a rating on a scale of one (1) through five (5).  The rating will then be multiplied by the 

corresponding weighting factor.  The rating in each category will then be added to arrive at the 

proposal’s final rating. 

 

DOTD’s Project Evaluation Team (PET) will be responsible for performing the above described 

evaluation, and will present a shortlist of the four (4) (if four are qualified), highest rated 

consultants to the Secretary of DOTD.  The Secretary will make the final selection.  

 

COMPLIANCE WITH SUPPLEMENTAL ETHICS REQUIREMENTS 

 

DOTD has established supplemental ethics requirements applicable to consultants and PET 

members.  These requirements are found in the “Supplemental Ethics Requirements” article of the 

sample contract linked to this advertisement, which are incorporated herein by reference.  Any 

firm that is found to have violated these requirements may not be considered for this selection. 

 

By submission of a proposal to perform services pursuant to this advertisement, the 

consultant agrees to comply with DOTD’s Supplemental Ethics Requirements. 

 

RULES OF CONTACT UPON ADVERTISEMENT 

 

DOTD is the single source of information regarding the contract selection.  Any official 

correspondence will be in writing, and any official information regarding the contract will be 

disseminated by DOTD’s designated representative via the DOTD website.  The following rules 

of contact will apply during the contract selection process, commencing on the advertisement 

posting date and ceasing at the time of final contract selection.  Contact includes face-to-face 

communication, the use of a telephone, facsimile, electronic mail (email), or formal or informal 

written communications with DOTD.  Any contact determined to be improper, at the sole 

discretion of DOTD, may result in the rejection of the proposal (i.e., DOTD Form 24-102). 

 

Consultants and consultant organizations shall correspond with DOTD regarding this 

advertisement only through the email address designated herein; DOTDConsultantAds80@la.gov 

and during DOTD sponsored one-on-one meetings. 

 

No consultant, or any other party on behalf of a consultant, shall contact any DOTD employee, 

other than as specified herein.  This prohibition includes, but is not limited to, the contacting of: 

department, office, or section heads, project managers, members of the evaluation teams, and any 

official who may participate in the decision to award the contract resulting from this advertisement. 

 

DOTD will not be responsible for any information or exchange that occurs outside the official 

process specified above. 
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By submission of a proposal to perform services pursuant to this advertisement, the 

consultant agrees to the communication protocol herein. 

 

CONTRACT TIME 

 

This IDIQ contract shall be in effect for five (5) years.  All TOs must be completed by the 

termination date of the IDIQ contract.  No TO will be initiated unless sufficient contract time 

remains to complete the TO. 

 

COMPENSATION 
 

The maximum compensation payable to the consultant under each IDIQ contract shall not exceed 

$5,000,000.  Compensation to the consultant for services rendered in connection with each TO 

may be made on the basis of lump sum, actual cost plus a fixed fee, cost per unit of work, or 

specific rates of compensation, as specified in each TO, subject to the limitation set forth in the 

IDIQ contract. 

 

Compensation may be either negotiated or non-negotiated as determined by DOTD for each 

individual TO.  When the compensation is negotiated, it will be determined by DOTD based on 

work hours negotiated between DOTD and the consultant.  After notification of selection, a kick-

off meeting will be held with the selected consultant and appropriate DOTD personnel. The 

selected consultant will be required to submit a work hour proposal.  All negotiations must be 

completed within the timeframe set forth in the Consultant Contract Services Manual, unless an 

abbreviated timeframe is specified in writing by the PM. 

 

DIRECT EXPENSES 
 

To the extent that the consultant is allowed to claim reimbursement for direct expenses, all direct 

expense items that are not paid for in the firm’s indirect cost rate, and are needed, and will be 

consumed during the life of the contract must be identified by the consultant during contract 

development.  The acquisition or rental of standard equipment or resources to be used in the 

provision of services rendered for this contract will not be considered for payment under direct 

expenses (e.g., vehicles for construction engineering and inspection (CE&I) inspectors).    

 

The consultant should own most of the equipment required to provide the work and services. The 

cost of this equipment should be included in the consultant's indirect cost rate. Equipment may be 

considered “specialized” if it cannot be considered standard equipment for that particular 

consultant’s normal operating business needs. If a consultant believes special equipment is needed 

for the contract, the consultant must inquire through the Question and Answer process, as provided 

herein, whether the identified item will be considered specialized equipment for the individual 

contract. 

 

To the extent that direct expenses are authorized to be compensated pursuant to a particular TO, 

all travel related expenses will be compensated under direct expenses, and will be in accordance 

with the most current Louisiana Office of State Travel regulations as promulgated in the Louisiana 
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Administrative Code under the caption “PPM No. 49”, with the exception that compensation for 

vehicle usage will be based on actual miles traveled directly and exclusively related to project 

needs.  Vehicle rental rates will require prior approval from the PM.  

 

CYBERSECURITY TRAINING 

 

In accordance with La. R.S. 42:1267(B)(3) and the State of Louisiana’s Information Security 

Policy, if the Consultant, any of its employees, agents, or sub-consultants will have access to State 

government information technology assets, the Consultant’s employees, agents, or sub-consultants 

with such access must complete cybersecurity training annually, and the Consultant must present 

evidence of such compliance annually and upon request. The Consultant may use the cybersecurity 

training course offered by the Louisiana Department of State Civil Service without additional cost 

or may use any alternate course approved in writing by the Office of Technology Services. 

 

For purposes of this Section, “access to State government information technology assets,” means 

the possession of credentials, equipment, or authorization to access the internal workings of State 

information technology systems or networks. Examples would include but not be limited to State-

issued laptops, VPN credentials to credentials to access the State network, badging to access the 

State’s telecommunications closets or systems, or permissions to maintain or modify IT systems 

used by the State. Final determination of scope inclusions or exclusions relative to access to State 

government information technology assets will be made by the Office of Technology Services. 

 

QUALITY ASSURANCE/QUALITY CONTROL 

 

DOTD requires the selected consultant and all sub-consultants to develop a Quality 

Assurance/Quality Control (QA/QC) program in order to provide a mechanism by which all 

deliverables will be subject to a systematic and consistent review.  The selected consultant shall 

address in its plan the review of all sub-consultant work and deliverables.  Only the selected 

consultant must submit their QA/QC plan to the DOTD PM within 10 business days of the 

award notification to the consultant (do not include QA/QC plan in the DOTD Form 24-102).  
Consultants must ensure quality and adhere to established DOTD policies, procedures, standards 

and guidelines in the preparation and review of all deliverables.  DOTD may provide limited input 

and technical assistance to the consultant. Any deliverables to be transmitted by the consultant 

shall be transmitted with a DOTD Quality Assurance/Quality Control Checklist, and a certification 

that the deliverables meet DOTD’s quality standards. 

 

If Attachment A includes specific QA/QC requirements that contradict those set forth above, the 

requirements in Attachment A control.   

 

TRAFFIC ENGINEERING PROCESS AND REPORT TRAINING REQUIREMENTS 

 

As part of DOTD’s on-going commitment to high quality traffic engineering reports, a traffic 

engineering training course must be taken by traffic engineering PEs and EIs in order to be eligible 

to work on DOTD projects.  When traffic is included as a discipline on which past performance is 

evaluated, for consultants performing traffic engineering services (i.e., traffic analysis throughout 

all DOTD project stages and/or QC of traffic analysis), appropriate personnel must successfully 
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complete the three (3) modules of the Traffic Engineering Process and Report Course offered by 

Louisiana Transportation Research Center (LTRC).  This Course must be completed no later than 

the time the proposal is submitted or show proof of registration for the Course from the LTRC’s 

Registration site. Copies of training certificates or proof of registration are to be included in 

Section 20 of the proposal.”  It will be the prime consultant’s responsibility to ensure their staff 

and sub-consultants complete the training.  Copies of training records may be obtained from the 

LTRC website https://registration.ltrc.lsu.edu/login. 

 

WORK ZONE TRAINING REQUIREMENTS 

 

As part of DOTD’s on-going commitment to work zone safety, required work zone training 

courses must now be taken every four (4) years in order for personnel to remain eligible to work 

on DOTD projects.  For consultants performing preconstruction services (e.g., design, survey, 

subsurface utility, geotechnical, traffic, bridge inspection, environmental services), appropriate 

personnel must successfully complete these courses.  In general, the person in responsible charge 

of traffic control plans shall be required to have Traffic Control Supervisor training.  For 

preconstruction field services performed within the clear zone, at least one (1) member of the field 

crew shall have Traffic Control Supervisor or Traffic Control Technician training.  The consultant 

should identify all personnel listed in the staffing plan (Section 14) for the contract who have 

completed the appropriate work zone training courses. All preconstruction work zone training 

requirements shall be met prior to contract execution.  It will be the prime consultant’s 

responsibility to ensure their staff and sub-consultants have the appropriate work zone training. 

 

In addition to the above requirements, if the Scope of Services set forth in Attachment A includes 

Construction Engineering and Inspection (CE&I), the following training requirements shall be met 

at the time the proposal is submitted: 

 

 Field Engineers:   Traffic Control Technician 

  Traffic Control Supervisor 

  Flagger 

Field Engineer Interns:  Traffic Control Technician 

  Traffic Control Supervisor 

     Flagger 

Field Senior Technicians,   

 Survey Party Chiefs, and   

SUE Worksite Traffic Supervisors*: Traffic Control Technician 

  Traffic Control Supervisor 

   Flagger 

Other Field Personnel*:  Traffic Control Technician 

     Flagger 

* excluding Asphalt Plant Inspector, Paint Managers, and Paint Inspectors 

 

Approved courses are offered by ATSSA and AGC. Substitutes for these courses must be approved 

by the DOTD Work Zone Task Force.  For more information, please contact DOTD HQ 

Construction at 225-379-1584.  Specific training course requirements are: 

https://registration.ltrc.lsu.edu/login
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Flagger: Successful completion every four (4) years of a work 

zone flagger course approved by the Department.  The 

“DOTD Maintenance Basic Flagging Procedures 

Workshop” is not an acceptable substitute for the 

ATSSA and AGC flagging courses.  

 Traffic Control Technician (TCT): Successful completion every four (4) years of a work 

zone traffic control technician course approved by the 

Department. After initial successful completion, it is 

not necessary to retake this course every four (4) years 

if Traffic Control Supervisor training is completed 

every four (4) years. 

 Traffic Control Supervisor (TCS): Successful completion of a work zone traffic control 

supervisor course approved by the Department. 

Following an initial completion, traffic control 

supervisors must either complete a one (1)-day TCS 

refresher course or retake the original two (2)-day TCS 

course every four (4) years. 

 ATSSA contact information: (877) 642-4637 

 

***ALL WORK ZONE TRAINING CERTIFICATIONS MUST BE ACTIVE*** 

 

REFERENCES 
 

All services and documents will meet the standard requirements as to format and content of DOTD 

and will be prepared in accordance with the latest applicable editions, supplements, and revisions 

of the following: 

 

1. AASHTO Standards – The American Association of State Highway Transportation Officials 

https://www.transportation.org/ 

2. AASHTO – A Policy on Geometric Design of Highways and Streets –  

https://bookstore.transportation.org/collection_detail.aspx?ID=110 

3. ASTM Standards – https://www.astm.org/BOOKSTORE/BOS/index.html  

4. CyberSecurity Training –  

https://forms.gle/deZGAo5hUMWeSG4P6 

5. DOTD – Bridge Design and Evaluation Manual (BDEM) – 

http://wwwsp.dotd.la.gov/Inside_LaDOTD/Divisions/Engineering/Bridge_Design/Pages/BD

EM.aspx  

6. DOTD – Complete Streets – 

http://wwwsp.dotd.la.gov/Inside_LaDOTD/Divisions/Multimodal/Highway_Safety/Complet

e_Streets/Pages/default.aspx  

7. DOTD – Construction Contract Administration Manual –  

http://wwwsp.dotd.la.gov/Inside_LaDOTD/Divisions/Engineering/Pages/Engineering_Docs.

aspx 

https://www.transportation.org/
https://bookstore.transportation.org/collection_detail.aspx?ID=110
https://www.astm.org/BOOKSTORE/BOS/index.html
https://forms.gle/deZGAo5hUMWeSG4P6
http://wwwsp.dotd.la.gov/Inside_LaDOTD/Divisions/Engineering/Bridge_Design/Pages/BDEM.aspx
http://wwwsp.dotd.la.gov/Inside_LaDOTD/Divisions/Engineering/Bridge_Design/Pages/BDEM.aspx
http://wwwsp.dotd.la.gov/Inside_LaDOTD/Divisions/Multimodal/Highway_Safety/Complete_Streets/Pages/default.aspx
http://wwwsp.dotd.la.gov/Inside_LaDOTD/Divisions/Multimodal/Highway_Safety/Complete_Streets/Pages/default.aspx
http://wwwsp.dotd.la.gov/Inside_LaDOTD/Divisions/Engineering/Pages/Engineering_Docs.aspx
http://wwwsp.dotd.la.gov/Inside_LaDOTD/Divisions/Engineering/Pages/Engineering_Docs.aspx
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8. DOTD – Consultant Contract Services Manual –  

http://wwwsp.dotd.la.gov/Inside_LaDOTD/Divisions/Engineering/CCS/Manuals/CCS%20M

anual%20rev%20Dec%202020.pdf 

9. DOTD – Hydraulics Manual – 

http://wwwsp.dotd.la.gov/Inside_LaDOTD/Divisions/Engineering/Public_Works/Hydraulics/

Documents/Hydraulics%20Manual.pdf 

10. DOTD – Location and Survey Manual –  

http://wwwsp.dotd.la.gov/Inside_LaDOTD/Divisions/Engineering/LocationSurvey/Manuals

%20and%20Forms/Location_and_Survey_Manual.pdf  

11. DOTD – Addendum “A” to the Location & Survey Manual –  

http://wwwsp.dotd.la.gov/Inside_LaDOTD/Divisions/Engineering/LocationSurvey/Manuals

%20and%20Forms/Location%20and%20Survey%20Manual%20-%20Addendum%20A.pdf 

12. DOTD – Louisiana Standard Specifications for Roads and Bridges –  

http://wwwsp.dotd.la.gov/Inside_LaDOTD/Divisions/Engineering/Standard_Specifications/P

ages/Standard%20Specifications.aspx  

13. DOTD – Materials Sampling Manual – 

http://wwwsp.dotd.la.gov/Inside_LaDOTD/Divisions/Engineering/Materials_Lab/Pages/Men

u_MSM.aspx  

14. DOTD – Minimum Design Guidelines –  

http://wwwsp.dotd.la.gov/Inside_LaDOTD/Divisions/Engineering/Road_Design/Memoranda

/Minimum%20Design%20Guidelines.pdf 

15. DOTD – Off-System Highway Bridge Program Guidelines – 

http://wwwsp.dotd.la.gov/Inside_LaDOTD/Divisions/Engineering/Bridge_Design/Manuals/

Other%20Manuals%20-%20Guidelines/2019%20Federal%20Aid%20Off-System%20High

way%20Bridge%20Program%20Guidelines.pdf  

16. DOTD – Roadway Design Procedures and Details Manual –  

http://wwwsp.dotd.la.gov/Inside_LaDOTD/Divisions/Engineering/Road_Design/Pages/Road

-Design-Manual.aspx 

17. DOTD – Stage 1 Planning/Environmental Manual of Standard Practice –  

http://wwwsp.dotd.la.gov/Inside_LaDOTD/Divisions/Engineering/Environmental/Pages/Stag

e_1.aspx 

18. DOTD – Testing Procedures Manual – 

http://wwwsp.dotd.la.gov/Inside_LaDOTD/Divisions/Engineering/Materials_Lab/Pages/Men

u_TPM.aspx 

19. DOTD – Traffic Engineering Manual –  

http://wwwsp.dotd.la.gov/Inside_LaDOTD/Divisions/Engineering/Traffic_Engineering/Misc

%20Documents/Traffic%20Engineering%20Manual.pdf 

20. DOTD – Traffic Engineering Process and Report – 

http://wwwsp.dotd.la.gov/Inside_LaDOTD/Divisions/Engineering/Traffic_Engineering/Man

ualsPublications/Pages/TEPR.aspx 

  

http://wwwsp.dotd.la.gov/Inside_LaDOTD/Divisions/Engineering/CCS/Manuals/CCS%20Manual%20rev%20Dec%202020.pdf
http://wwwsp.dotd.la.gov/Inside_LaDOTD/Divisions/Engineering/CCS/Manuals/CCS%20Manual%20rev%20Dec%202020.pdf
http://wwwsp.dotd.la.gov/Inside_LaDOTD/Divisions/Engineering/Public_Works/Hydraulics/Documents/Hydraulics%20Manual.pdf
http://wwwsp.dotd.la.gov/Inside_LaDOTD/Divisions/Engineering/Public_Works/Hydraulics/Documents/Hydraulics%20Manual.pdf
http://wwwsp.dotd.la.gov/Inside_LaDOTD/Divisions/Engineering/LocationSurvey/Manuals%20and%20Forms/Location_and_Survey_Manual.pdf
http://wwwsp.dotd.la.gov/Inside_LaDOTD/Divisions/Engineering/LocationSurvey/Manuals%20and%20Forms/Location_and_Survey_Manual.pdf
http://wwwsp.dotd.la.gov/Inside_LaDOTD/Divisions/Engineering/LocationSurvey/Manuals%20and%20Forms/Location%20and%20Survey%20Manual%20-%20Addendum%20A.pdf
http://wwwsp.dotd.la.gov/Inside_LaDOTD/Divisions/Engineering/LocationSurvey/Manuals%20and%20Forms/Location%20and%20Survey%20Manual%20-%20Addendum%20A.pdf
http://wwwsp.dotd.la.gov/Inside_LaDOTD/Divisions/Engineering/Standard_Specifications/Pages/Standard%20Specifications.aspx
http://wwwsp.dotd.la.gov/Inside_LaDOTD/Divisions/Engineering/Standard_Specifications/Pages/Standard%20Specifications.aspx
http://wwwsp.dotd.la.gov/Inside_LaDOTD/Divisions/Engineering/Materials_Lab/Pages/Menu_MSM.aspx
http://wwwsp.dotd.la.gov/Inside_LaDOTD/Divisions/Engineering/Materials_Lab/Pages/Menu_MSM.aspx
http://wwwsp.dotd.la.gov/Inside_LaDOTD/Divisions/Engineering/Road_Design/Memoranda/Minimum%20Design%20Guidelines.pdf
http://wwwsp.dotd.la.gov/Inside_LaDOTD/Divisions/Engineering/Road_Design/Memoranda/Minimum%20Design%20Guidelines.pdf
http://wwwsp.dotd.la.gov/Inside_LaDOTD/Divisions/Engineering/Bridge_Design/Manuals/Other%20Manuals%20-%20Guidelines/2019%20Federal%20Aid%20Off-System%20Highway%20Bridge%20Program%20Guidelines.pdf
http://wwwsp.dotd.la.gov/Inside_LaDOTD/Divisions/Engineering/Bridge_Design/Manuals/Other%20Manuals%20-%20Guidelines/2019%20Federal%20Aid%20Off-System%20Highway%20Bridge%20Program%20Guidelines.pdf
http://wwwsp.dotd.la.gov/Inside_LaDOTD/Divisions/Engineering/Bridge_Design/Manuals/Other%20Manuals%20-%20Guidelines/2019%20Federal%20Aid%20Off-System%20Highway%20Bridge%20Program%20Guidelines.pdf
http://wwwsp.dotd.la.gov/Inside_LaDOTD/Divisions/Engineering/Road_Design/Pages/Road-Design-Manual.aspx
http://wwwsp.dotd.la.gov/Inside_LaDOTD/Divisions/Engineering/Road_Design/Pages/Road-Design-Manual.aspx
http://wwwsp.dotd.la.gov/Inside_LaDOTD/Divisions/Engineering/Environmental/Pages/Stage_1.aspx
http://wwwsp.dotd.la.gov/Inside_LaDOTD/Divisions/Engineering/Environmental/Pages/Stage_1.aspx
http://wwwsp.dotd.la.gov/Inside_LaDOTD/Divisions/Engineering/Materials_Lab/Pages/Menu_TPM.aspx
http://wwwsp.dotd.la.gov/Inside_LaDOTD/Divisions/Engineering/Materials_Lab/Pages/Menu_TPM.aspx
http://wwwsp.dotd.la.gov/Inside_LaDOTD/Divisions/Engineering/Traffic_Engineering/Misc%20Documents/Traffic%20Engineering%20Manual.pdf
http://wwwsp.dotd.la.gov/Inside_LaDOTD/Divisions/Engineering/Traffic_Engineering/Misc%20Documents/Traffic%20Engineering%20Manual.pdf
http://wwwsp.dotd.la.gov/Inside_LaDOTD/Divisions/Engineering/Traffic_Engineering/ManualsPublications/Pages/TEPR.aspx
http://wwwsp.dotd.la.gov/Inside_LaDOTD/Divisions/Engineering/Traffic_Engineering/ManualsPublications/Pages/TEPR.aspx
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21. DOTD – Traffic Signal Manual –  

http://wwwsp.dotd.la.gov/Inside_LaDOTD/Divisions/Engineering/Traffic_Engineering/Traff

ic%20Control/Traffic%20Signal%20Manual%20V3%20-%207.1.20.pdf 

22. e-CFR – Electronic Code of Federal Regulations (all applicable) –  

https://ecfr.io/ 

23. FHWA – Bridge Inspector’s Reference Manual (BIRM) –  

website: https://www.fhwa.dot.gov/bridge/nbis.cfm 

manual: https://www.fhwa.dot.gov/bridge/nbis/pubs/nhi12049.pdf 

24. FHWA – Manual on Uniform Traffic Control Devices for Streets and Highways (MUTCD) – 

http://mutcd.fhwa.dot.gov/ 

25. National Electrical Safety Code (NESC) –  

https://standards.ieee.org/products-services/nesc/index.html  

26. NFPA 70 – National Electrical Code (NEC) –  

https://www.nfpa.org/codes-and-standards/all-codes-and-standards/list-of-codes-and-

standards/detail?code=70 

27. NEPA – National Environmental Policy Act –  

https://www.epa.gov/nepa 

 

CONTRACT EXECUTION REQUIREMENTS 
 

The selected consultant will be required to execute the contract within ten (10) days after receipt 

of the contract. 

 

A sample of the contract provisions can be found at the following link: http://wwwsp.dotd.la.gov

/Inside_LaDOTD/Divisions/Engineering/CCS/Pages/Advertisements.aspx. 

 

SECONDARY SELECTION PROCESS 

 

When multiple IDIQ contracts with similar scopes of service are available within a DOTD Section 

that is prepared to issue a TO, the TO selection procedures set forth in Attachment C shall be used 

to award that TO.  Documentation of the selection process shall be retained by DOTD. 

 

REVISIONS TO THE ADVERTISEMENT 

 

DOTD reserves the right to revise any part of the advertisement by issuing addenda to the 

advertisement at any time.  Issuance of this advertisement in no way constitutes a commitment by 

DOTD to award a contract.  DOTD reserves the right to accept or reject, in whole or part, all 

DOTD Form 24-102s submitted, and/or cancel this consultant services procurement if it is 

determined to be in DOTD’s best interest.  All materials submitted in response to this 

advertisement become the property of DOTD, and selection or rejection of a proposal does not 

affect this right.  DOTD also reserves the right, at its sole discretion, to waive administrative 

informalities contained in the advertisement.   

 

  

http://wwwsp.dotd.la.gov/Inside_LaDOTD/Divisions/Engineering/Traffic_Engineering/Traffic%20Control/Traffic%20Signal%20Manual%20V3%20-%207.1.20.pdf
http://wwwsp.dotd.la.gov/Inside_LaDOTD/Divisions/Engineering/Traffic_Engineering/Traffic%20Control/Traffic%20Signal%20Manual%20V3%20-%207.1.20.pdf
https://ecfr.io/
https://www.fhwa.dot.gov/bridge/nbis.cfm
https://www.fhwa.dot.gov/bridge/nbis/pubs/nhi12049.pdf
http://mutcd.fhwa.dot.gov/
https://standards.ieee.org/products-services/nesc/index.html
https://www.nfpa.org/codes-and-standards/all-codes-and-standards/list-of-codes-and-standards/detail?code=70
https://www.nfpa.org/codes-and-standards/all-codes-and-standards/list-of-codes-and-standards/detail?code=70
https://www.epa.gov/nepa
http://wwwsp.dotd.la.gov/Inside_LaDOTD/Divisions/Engineering/CCS/Pages/Advertisements.aspx
http://wwwsp.dotd.la.gov/Inside_LaDOTD/Divisions/Engineering/CCS/Pages/Advertisements.aspx
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CLARIFICATIONS 

 

DOTD reserves the right to request clarification of ambiguities or apparent inconsistencies found 

within any proposal, if it is determined to be in DOTD’s best interest. 

 

PROPOSAL REQUIREMENTS 
 

The consultant’s proposal for this advertisement must be submitted by email to 

DOTDConsultantAds80@la.gov. USE THE DOTD FORM 24-102, DATED JANUARY 1, 

2023, PROVIDED WITH THE ADVERTISEMENT.  Hard copies of the consultant’s proposal 

are not required.  All proposals must be in accordance with the requirements of this advertisement, 

and the Consultant Contract Services Manual.  Unless otherwise stated in this advertisement, 

copies of licenses and certificates are not required to be submitted with the proposal. 

 

If more than one (1) contract is to be selected based on this advertisement, no prime consultant is 

allowed to be a sub-consultant on any other consultant’s 24-102.  If a prime consultant is submitted 

as a sub-consultant on another consultant’s 24-102, its proposal as a prime consultant may be 

deemed non-responsive. 

 

ANY CONSULTANT FAILING TO SUBMIT ANY OF THE INFORMATION REQUIRED ON 

THE DOTD FORM 24-102, OR PROVIDING INACCURATE INFORMATION ON THE 

DOTD FORM 24-102, MAY BE CONSIDERED NON-RESPONSIVE.  

 

DOTD employees may not submit a proposal, nor be included as part of a consultant’s proposal. 

 

Contract and/or part-time employees are allowed.  Such employees should be shown in Section 14 

of the DOTD Form 24-102 with an asterisk denoting their employment status.  

 

The DOTD Form 24-102 PDF file shall be labeled “Contract Nos. 4400027614 AND 

4400027615, Consultant’s name”, and must be received no later than 3:00 p.m. Central Time 

by DOTDConsultantAds80@la.gov via email on Thursday, September 28, 2023.  The PDF 

file must be attached in the email or as a hyperlink in the email or as an email through third-party 

file transfer websites such as Dropbox or WeTransfer.  

 

Please note that delivery failure may occur on email files exceeding 30MB uncompressed. In 

addition, all emails are scanned for cybersecurity threats prior to delivery to 

DOTDConsultantAds80@la.gov; therefore, allow sufficient time for this process to take place 

when submitting your proposal. 

 

  

mailto:DOTDConsultantAds80@la.gov
mailto:DOTDConsultantAds80@la.gov
mailto:DOTDConsultantAds80@la.gov
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ATTACHMENT A – SCOPE OF SERVICES 

 

The project time is compressed. 

 

Consultant shall perform cleaning and painting inspection, environmental monitoring, 

construction contract administration and the construction engineering and inspection services 

under separate Task Orders (TO’s). The Consultant shall be required to execute a TO for each 

designated project which shall specify the scope of services, estimated duration, personnel 

assignments, and compensation. Each executed TO shall become part of the IDIQ Contract. This 

contract will be for inspection services required for multiple state projects as assigned by the 

DOTD Structural Fabrication Engineer. 

 

Consultant shall perform Stage 5 (Construction), (Construction Engineering and Inspection) in 

accordance with the terms of this contract at the proposed site under the direct supervision of a 

DOTD project coordinator who shall be identified when the work is authorized. 

 

The various tasks to be performed by the Consultant under this Project for Stage 5, are described 

more specifically as follows: 

 

Painting Inspection and Environmental Monitoring: 

A. Services During Painting Contract’s Conditional Notice to Proceed Period 

1. Attend Pre-Bid Conference, if one is held. 

2. Pre-construction meeting - shall be present and answer painting or environmental 

question. 

3. Monitor Contractor’s required training in lead abatement procedures. 

4. Review Contractor’s submittals for plan compliance. 

5. Review and comment on Contractor’s Health and Safety Plan. 

6. Review and comment on Contractor’s containment drawings. 

7. Review and comment on the Contractor’s QC Plan. 

8. Review the Contractor’s heavy metals and hazardous material compliance plan, 

exposure monitoring, training, respiratory protection plans, and personnel 

protective equipment selection.  

9. Perform sampling and testing of soil and air (and sediment and water where 

appropriate) at the site: 

a) Prepare a pre-existing condition sampling plan and submit to DOTD for review 

and approval. 

b) Two weeks prior to construction perform sampling.  Record the identification 

and location of the samples. Samples are to be tested for lead and other toxic 

metals.  Sample results are to be given to DOTD. 

 

B. Services During Painting Contract’s Full Notice to Proceed Period  

1. General Administration including reports, measurement for payment, pay 

estimates, plan changes, and determining chargeable contract time when painting 

is involved and providing other technical painting/environmental monitoring, as 

listed in DOTD’s Construction Contract Administration Manual. 
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2. Quality assurance of the painting contractor’s coating Quality Control Program to 

include field personnel consisting of coating inspection(s) (full-time) with tasks as 

follows: 

a) Assure proper surface preparation and cleanliness prior to painting. 

b) Check all surfaces for holidays and check dry film thickness of all coating 

applied per SSPC PA 2. 

c) Check air compression equipment for properly operating oil and water filters. 

d) Record, sample and submit for testing all paint batches. Assure that paint is 

properly stored, mixed and applied. 

e) Review Contractor’s Quality Control reports; verify that proper techniques are 

used; assure that required readings are taken and recorded.  Collect and review 

daily quality reports. 

f) Write a daily, weekly, and monthly progress report. 

g) Keep a daily report with entries, as follows: 

 Record number of workers and hours worked. 

 Estimate of square footage (with identity of members) cleaned, primed, 

second coated and top coated. 

 Record surface temperature and air temperature inside of containment before 

blasting and painting and after painting. 

 Record humidity inside containment before blasting and painting and after 

painting. 

 Record anchor profile readings on surface preparation using Press-O-Film 

tape per ASTM D4417, Method C. 

 Record paint thickness measurement per SSPC PA 2. 

 Record ambient temperature, humidity, wind speed and direction at the 

beginning, middle and end of each workday. 

h) Monitor damage claim forms and ensure the contractor follows up and settles 

damage claims within the required period. 

i) Provide on-the-job training in surface preparation and paint application 

inspection for 2-3 Department Inspectors.  The training period would last 

approximately 1-2 weeks with the Department Inspectors working with the 

Consultant Inspectors in the surface cleaning and paint inspection. 

3. Quality assurance of the painting contractor’s heavy metal and hazardous material 

Quality Control Program to include field personnel consisting of lead abatement 

environmental monitor(s) (during lead emission activities) with tasks as follows: 

a) Provide and site high volume TSP (Total Suspended Particulate) monitors daily 

during emissions generating activities. 

b) Set up high volume TSP monitors with power supply and required maintenance. 

c) Calibrate TSP monitors. 

d) Record weather information (daily and weekly) time, date, ambient temperature 

and humidity, wind direction and speed, barometric pressure and general 

meteorological conditions.  

e) Record identification of monitor and location (sketches or photos). 

f) Record work activities and duration. 

g) Record site idiosyncrasies. 
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h) Record sample information (start time, sample identification number, sampler 

serial number, and flow rates). 

i) Conduct visible assessment of emissions for 15 minutes every hour during 

blasting, vacuuming or movement of containment and document adequacy of the 

Contractor’s containment. 

j) Provide chain of custody forms for filters showing release from field 

representative and receipt by the laboratory performing the analysis. 

k) Reporting of laboratory results along with other field observations. 

l) In general, provide monitoring during lead emission activities but provide 

24 hour monitoring at infrequent intervals. 

m) Provide additional monitoring personnel to cover all shifts to ensure monitoring 

around the clock, if necessary. 

n) Provide three TSP monitor units – two in use, and one as a backup unit. 

o) Provide three electric power generators to support the TSP monitors – two in use 

one as a backup. 

p) Weekly and monthly reports stating findings and recommendations to Project 

Engineer and the Contractor. 

q) Review of the Contractor’s documentation of waste handling, storage, labeling 

and sampling of potential hazardous waste.  Maintain copies of waste 

transportation and treatment records. Provide a final written deliverable at the 

completion of the project summarizing all hazardous waste shipments for the 

project that details the following information in tabular format for each shipment: 

1) Date of the Hazardous Waste Shipment 

2) Hazardous Waste Manifest Number 

3) Number of Drums/Containers Shipped 

4) Date of Recycling / Date of Disposal 

Provide copies of all hazardous waste manifests and their corresponding 

Certificate of Recycling /Certificate of Disposal for the project as an Appendix 

to this report. Notify the Project Engineer if the Contractor fails to produce these 

waste records prior to final payment of the contract. 

r) Review the Contractor’s wastewater permit obtained from the Parish as well as 

review the analytical test results and the ultimate release of wastewater. 

s) Perform wipe testing if the Contractor releases particulate matters onto cars, 

building, etc. 

t) Perform sampling and testing of soil and air (and sediment and water where 

appropriate) at the site: 

 Prepare a sampling plan to determine post-construction conditions and 

submit to DOTD for review and approval. 

 After contractor has removed containment from the site, perform sampling. 

Record the identification and location of the samples. Samples are to be tested 

for lead and other toxic metals.  Sample results are to be given to DOTD. 
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Construction contract administration and the construction engineering and inspection: 

 

1. The Consultant shall coordinate with DOTD District personnel, contractor, and 

other parties to schedule and attend the Pre-Construction Meeting.  The Consultant 

will be required to conduct the meeting. 

2. The Consultant shall maintain all construction field records; make daily entries in 

the project diary (DWR) to indicate the Consultant’s personnel and Contractor’s 

personnel present on the job site, the Contractor’s personnel and equipment being 

utilized on the project, the work being accepted, and the charging of contract time 

utilizing the site manager/Headlight system. 

3. The Consultant shall coordinate with the DOTD and appropriate utility 

representative for all relocations/adjustments of utility facilities for the construction 

of work site. 

4. The Consultant shall provide all necessary personnel, equipment, and materials; 

such as, cylinder molds, etc., to perform the required field-testing for quality 

assurance in accordance with the latest DOTD Sampling and Testing Manual. 

5. The Consultant shall collect and submit all sampled materials for testing to the 

associated DOTD District Testing Laboratory, in accordance with the stipulated 

Sampling Manual. 

6. The Consultant shall inspect the contractor’s construction and operations (daily) to 

ensure that all work performed is in accordance with the specified plans and 

specifications. 

7. The Consultant shall keep clear and concise records of the contractual operations, 

prepare monthly pay estimates, and make weekly progress reports consisting of 

percent complete, percent time elapsed, approved change order amounts, and 

number of change orders to the DOTD District Coordinator.  Inspection of 

construction will not include shop and mill inspections and their approval. 

8. The Consultant shall prepare the entire final estimate package, including Form 2059 

- “Summary of Test Reports”, in conformance with DOTD requirements. 

9. The Consultant shall be responsible for submittal approvals required of the Project 

Engineer as stated in the Standard Specifications, including form drawings. 

10. The Consultant shall coordinate all construction activities between the retained 

Design Consultant (detailed below under Services to be Performed by the DOTD), 

the assigned representative of the DOTD, and FHWA.  All work standards, methods 

of reporting, and documentation of pay quantities will be in accordance with the 

policies and procedures of the DOTD.  The consultant shall submit all partial and 

final construction estimates, and other information on forms approved by the 

DOTD. 

11. The Consultant shall perform all documentation, as prescribed by the Department, 

on the Department’s construction software, Site Manager and/or Headlight, and any 

future File Net procedures. The Consultant shall provide computer hardware, i.e., 

computers, iPads, printers, internet connections, scanners, etc., deemed necessary 

to the inspection services. 

12. Any Consultant required Site Manager or Headlight training will be non-

reimbursable. 
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13. The Consultant shall be available for conferences, visits to jobsites, and/or 

inspections by DOTD and other authorized representatives. 

14. The Consultant shall submit “As-Built” plans with the final estimate.  “As-Built” 

plans are to reflect all changes made from the original plans.  The Consultant shall 

make all changes to the plans in red. 

15. When stipulated by the Project Specifications that approval by DOTD is required 

for material, equipment, and/or construction procedures, the Consultant shall 

follow DOTD policies for obtaining such approval. 

16. All Construction inspection personnel utilized by the Consultant must meet and 

retain the same qualification and certification requirements as required of DOTD 

construction personnel  

17. The Contractor shall perform construction layout and the Consultant shall perform, 

or hire a licensed surveyor to perform, any necessary spot checks for verification.  

All surveying must be in accordance with requirement of LAPELS. 

18. Any proposed changes in plans or in the nature of the work will be pre-approved in 

writing by the DOTD, prior to the performance of stipulated work. 

19. Change Orders shall be generated, distributed, coordinated and approved by the 

Consultant throughout the life of the project.  Each will have to be approved through 

the Department’s process. 

20. The Consultant shall monitor and document all construction claims in accordance 

with the appropriate EDSM, and provide recommendations on disposition of 

claims. 

21. The Consultant shall manage the RFI (Request for Information) process as defined 

on the DOTD internet site, http://wwwsp.dotd.la.gov/Inside_LaDOTD/Divisions/

Engineering/RFI/RFI%20Form.pdf  

22. Consultant shall be responsible for insuring compliance with all DEQ, Army Corp 

of Engineers, and U. S. Coast Guard requirements. 

23. The Consultant shall be responsible for notifying and coordinating construction 

activities with U. S. Coast Guard, any Port of Authority, and any local pilots’ 

association. 

24. DOTD requires that the Consultant assign a part or fulltime-consultant project 

engineer to this project as determined by the Department.  The assigned project 

engineer must be knowledgeable of all facets of the contractor’s operations.  The 

project engineer shall have electronic linkage capability via cell phone, fax 

machine, and Internet for transmitting and receiving relevant contractual 

information and arranging for onsite operations.  The project engineer must be 

physically capable of responding to the DOTD Coordinator within (30) minutes.  

The project engineer’s office should be in such proximity to the project that he may 

be on site within 60 minutes during normal work hours. 

25. The Consultant shall perform any other duties normally required by the DOTD 

Project Engineer’s Office, as directed by the DOTD Coordinator. 

26. The Consultant shall disseminate press releases to the local media outlets pertaining 

to project status and any anticipated traffic pattern changes on a timely basis.  The 

DOTD Coordinator will approve all press releases prior to dissemination by the 

consultant.  

http://wwwsp.dotd.la.gov/Inside_LaDOTD/Divisions/Engineering/RFI/RFI%20Form.pdf
http://wwwsp.dotd.la.gov/Inside_LaDOTD/Divisions/Engineering/RFI/RFI%20Form.pdf
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27. The Consultant will make all field records and diary entries with respect to the 

containment, cleaning and painting, and document necessary information to make 

monthly pay estimates, weekly progress reports, and plan changes involving these 

items. 

28. The Consultant shall cooperate with any railroad on-site personnel daily, and 

monitor/enforce the strict operations and timeframe requirements of the railroad, if 

applicable. 

 

The services to be performed will be under the direct supervision of the DOTD.  DOTD shall 

assign a Project Engineer Coordinator for DOTD during project construction.  The services will 

be performed in accordance with the latest applicable DOTD Construction Manual, Testing 

Procedures Manual, Sampling Manual, Engineering Directives and Standards Manual (EDSM) 

and the latest version of the Louisiana Standard Specifications for Road and Bridges. 

 

Immediately upon receiving authorization to proceed with the work, the Consultant shall receive 

and review the approved Construction Contractor’s proposed progress schedule or bar chart, which 

shall show in particular, the appropriate items of work, times of beginning and completion by 

calendar periods, and other data pertinent to each schedule.  In addition, this schedule or bar chart 

shall be arranged so the actual progress can be shown as the items of work are accomplished. It 

shall be revised monthly and submitted with other monthly data required. One (1) original and two 

(2) copies of this schedule shall be submitted. Coordinate with the department’s schedule reviewer 

when necessary. 

 

SERVICES TO BE PERFORMED / ITEMS TO BE PROVIDED BY DOTD 

 

The following services and/or data will be provided, if available: 

1. DOTD will provide access to project plans and Construction Proposal. 

2. DOTD Structural/Marine Fabrication Engineer will perform shop and fabrication 

inspection. When determined necessary by the Fabrication Engineer, the consultant shall 

perform specified shop and fabrication inspection. 

3. DOTD will provide sampling plan for the project. 

4. SiteManager/Headlight Access, Licensing, and technical support. 

 

INDEPENDENT TESTING LABORATORY 

 

In the event the DOTD Testing Laboratory is not available, the selected consultant must have 

access to a qualified independent testing laboratory, per 23 CFR 637.209.  The selected consultant 

must provide documentation verifying access to a qualified independent testing laboratory to the 

DOTD PM within 10 business days of the award notification to the consultant. 

 

ELECTRONIC DELIVERABLES 

 

Consultant hereby agrees to produce electronic deliverables in conformance with DOTD Software 

and Deliverable Standards for Electronic Plans document in effect as of the effective date of the 

most recent contract action or modification, unless exempted in writing by the Project Manager. 

Consultant is also responsible for ensuring that sub-consultants submit their electronic deliverables 
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in conformance with the same standards.  DOTD Software and Deliverable Standards for 

Electronic Plans document and DOTD CAD Standards Downloads are available via links on the 

DOTD web site. 

Consultant shall apply patches to CAD Standard Resources and install incremental updates of 

software as needed or required.  Consultant hereby agrees to install major updates to software 

versions and CAD Standard Resources in a timely manner.  Major updates of CAD standards and 

software versions shall be applied per directive or approval of the DOTD Design Automation 

Manager.  Such updates will not have a significant impact on the plan development time or project 

delivery date, nor will they require Consultant to purchase additional software.  Prior to proceeding 

with plan development, Consultant shall contact the Project Manager for any special instructions 

regarding project-specific requirements. 

In the event that any Digital Plan Delivery Standard conflicts with written documentation, 

including DOTD plan-development Manuals, the Digital Plan Delivery Standard 

governs.  Consultant is responsible for contacting the Project Manager should questions arise. 

Consultant shall upload (or check in) electronic deliverables directly into the DOTD ProjectWise 

repository at each plan delivery milestone.  Consultants are responsible for performing certain 

operations at each milestone including, but not limited to, the following: 

 Upload (or check in) CAD plan deliverables to the discipline “Plans” folder 

 Apply and maintain indexing attributes to CAD plans (and other deliverables as needed) 

 Publish PDF format plan submittals in ProjectWise using automated publishing tools 

 Digitally sign PDF format plan submittals in ProjectWise according to DOTD standards 

and procedures (Final Plans, Revisions and Change Orders).  Signatures shall be applied 

in signature blocks provided with electronic seals and Title Sheets. 

Additionally, after reviewing deliverables for each submittal milestone, the Project Manager shall 

notify Consultant regarding the availability of two automatically-generated informational reports 

in ProjectWise.  These reports document the completion status and other information regarding 

indexing attributes and CAD standards.  Consultants shall take these reports into account and make 

any necessary adjustments to plans before the next submittal milestone; or sooner, if directed by 

the Project Manager. 

 

SPECIFIC SOFTWARE AND / OR EQUIPMENT DESIRED 

 

 Laptop with ability to synchronize with SiteManager 

 I-Pad with mobile data and HeadLight software 
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ATTACHMENT B – MINIMUM PERSONNEL REQUIREMENTS (MPRs) 

 

The following requirements must be met at the time the proposal is submitted: 

 

1. At least one (1) principal of the prime consultant shall be a registered professional engineer 

in the state of Louisiana.  

2. At least one (1) principal or other responsible member of the prime consultant shall be 

currently registered in the state of Louisiana as a professional engineer in civil engineering.  

3. At least one (1) principal or responsible member of the prime consultant shall be a 

professional civil engineer, registered in the state of Louisiana, and shall have a minimum 

of five (5) years of experience in responsible charge of managing coating inspection of 

major bridges consisting of truss spans, vertical lift truss, or major river crossings. This 

individual must also have: 

a. NACE International (NACE) Coating Inspector Program Level 3 (CIP-Level 3) 

certification of NACE Protective Coating Specialist (PCS) certification or Society 

for Protective Coatings (SSPC) PCS certification; and 

b. Successful completion of SSPC C-3 “Lead Paint Removal”, and successful 

completion of SSPC C-5 “Lead Paint Removal Refresher” within the last 4 years.  

4. At least one (1) inspector shall have a minimum of five (5) years of experience inspecting 

coatings of major bridge projects with lead removal. 

5. One (1) environmental project manager with certification as an Industrial Hygienist from 

the American Board of Industrial Hygiene (ABIH) or recognition as a Professional 

Industrial Hygienist by the American Industrial Hygienist Association (AIHA); a 

minimum of three (3) years of experience in the oversight, implementation, and 

development of lead abatement plans for steel bridges; and successful completion of SSPC 

C-3 “Lead Paint Removal”, and successful completion of the SSPC C-5 “Lead Paint 

Removal Refresher” within the last four (4) years. 

6. At least one (1) professional engineer, registered in the state of Louisiana, shall have 

experience in ensuring compliance with permits and other requirements associated with 

working with outside entities including the Army Corps of Engineers and the US Coast 

Guard. 

7. At least one (1) professional engineer, registered in the state of Louisiana and shall have a 

minimum of five (5) years of experience in steel bridge construction/structural steel repair 

and rehabilitation. 

 

MPRS ARE TO BE MET BY SEPARATE INDIVIDUALS OF THE PRIME 

CONSULTANT, UNLESS STATED OTHERWISE BELOW. 
 

MPR Nos. 1 through 3 may be met by the same person. 

MPR Nos. 5 through 7 may be satisfied through the use of a sub-consultant(s). 
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NOTE: WHEN SATISFYING A MINIMUM PERSONNEL REQUIREMENT, PLEASE 

ENSURE THE RÉSUMÉ REFLECTS REQUIRED EXPERIENCE AS REQUESTED. 

 

 Please note the number of MPRs are minimal; however, all relevant personnel necessary to 

perform the Scope of Services, such as certified DOTD inspectors and certified coating 

inspectors, must be identified in Section 14 of the DOTD Form 24-102 and their resumes 

included in Section 16 of the DOTD Form 24-102.  

 When applicable, DOTD-certified inspector certifications must be submitted in Section 20 of 

the DOTD Form 24-102.  Inspectors may only inspect activities in which they hold an active 

DOTD certification. (See DOTD Construction Contract Administration Manual) 

 

 

 

 

 

 

  



CONTRACT NOS. 4400027614 AND 4400027615 

Page 20 of 21 

 

ATTACHMENT C – SECONDARY SELECTIONS FOR TASK ORDERS 

 

Procedures for selecting among IDIQ contracts for issuance of Task Orders 

 

If proposed new TO is to be issued for the purpose of extending services related to services 

performed under a previously issued TO by a particular consultant with whom DOTD has an 

existing IDIQ contract containing the appropriate scope of services and with time and funding 

capacity available sufficient to support the issuance of the new TO under said contract, then that 

consultant’s contract will be tasked.    

Otherwise, when more than one IDIQ is available for the provision of the services required, the 

following procedure will be employed to determine which of the IDIQ contracts will be tasked.   

1. Identify all IDIQ contracts that apply – type/scope of work in contract 

a. If applies, move to next step  

b. If does not apply, then cannot use the contract 

 

2. Determine if there is sufficient time remaining on the contract to complete the work 

a. If yes, proceed to next step 

b. If no, then cannot use the contract 

 

3. Determine if there is sufficient compensation remaining on contract to complete the work 

a. If yes, proceed to next step 

b. If no, cannot use the contract 

 

4. Determine if specialty tasks are required or if timing of performance is critical 

a. If yes, can the consultant perform the work, as needed? (Consideration may be 

given to experience with task(s), current workload, and past performance.) 

i. If yes, the consultant can perform the work, then proceed to next step 

ii. If no, the consultant should not or is not able to perform the work, do not 

use the contract.  Document the reasons, e.g., the consultant is less 

experienced, past performance indicates that the consultant may have 

difficulty with task(s), the consultant has multiple jobs ongoing for DOTD 

so timeliness may be an issue, etc. 

b. If no specialty tasks or timeliness issues are present, then proceed to the next step. 

 

5. If more than one IDIQ contract reaches this step, then they will be distinguished from one 

another by the consultants’: 1) familiarity or experience with the services required;  

2) locality, where a local presence will add value to the quality and efficiency of the project; 

or 3) the amount of remaining contract time or remaining available compensation. 

a. Select the contract whose consultant is most familiar or experienced with the 

services required. 
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b. If the consultants are equal regarding familiarity/unfamiliarity with the services 

required, then select the contract whose consultant is local to the project area, 

provided that a local presence will add value to the quality and efficiency of the 

project. 

c. If the consultants are equal on the criteria of familiarity and experience with the 

services required and locality, if applicable, then select the contract with the most 

available time or the most available compensation on the contract, with due 

consideration given to the risks involved and the needs of the project. 

 


