#### **SCOPE OF RIGHT OF WAY SERVICES**

#### I. PROJECT MANAGEMENT AND ADMINISTRATION SERVICES

The consultant shall:

- Comply with DOTD's
  - o Title Research Manual
  - Operations Manual
  - o 49 CFR
  - o USPAP
  - All other applicable laws and regulations
- Attend project kick-off meeting and other meetings
- Provide project field office if directed by DOTD
- Submit a service plan including an appraisal plan and a request for approval of all individuals who are to provide services on this project
- Submit, to DOTD for approval, resumes of staff not already approved in consultant's bid proposal
- Develop project schedule and provide periodic updates as directed by DOTD
- Provide monthly invoices
- Maintain AARS status
- Train and manage sub-consultants
- Testify on behalf of DOTD in legal proceedings
- Implement and maintain quality assurance and quality control program and practices to ensure compliance with DOTD's policy
- Coordinate with Public Information Office and attend public hearings and meetings as required
- Perform any other tasks and activities necessary to complete project management and administrative services

## II. TITLE RESEARCH REPORT SERVICES

Title Research Services is not part of this contract.

## III. TITLE RESEARCH REPORT UPDATE SERVICES

Title Research Report Update Services is not part of this contract.

# IV. APPRAISAL SERVICES

Appraisal Services is not part of this contract

#### V. APPRAISAL REVIEW SERVICES

Appraisal Review Services is not part of this contract.

## VI. CONSTRUCTION COST SERVICES

Construction Cost Services is not part of this contract.

## VII. BUSINESS VALUATION SERVICES

Business Valuation Services is not part of this contract.

## VIII. FORESTER SERVICES

The consultant shall:

- Field review the project
- Identify the appropriate timber area required
- Mail a property owner notification letter to each property owner
- Schedule a meeting with and meet on site with property owner(s) for each parcel
- Document meeting
- Define the timber valuation problem by identifying
  - Type of timber
  - Portion of the parcel upon which timber is located
  - o Date of value
  - Limiting conditions for each parcel
- Develop timber valuation study
  - Data required
  - Data sources
- Determine approaches to timber value
- Determine timber value of the required area
- Reconcile the approaches to timber value
- Sign and date the timber valuation report
- Submit timber valuation report electronically to DOTD
- Make corrections, revisions, and provide information for forester services as directed by DOTD
- Perform other tasks and activities necessary to complete the timber valuation services

## IX. PETROLEUM ENGINEER SERVICES

Petroleum Engineer Services is not part of this contract.

## X. MINERAL SPECIALIST SERVICES

Mineral Specialist Services is not part of this contract.

## XI. RIGHT OF WAY STAKING SERVICES

Right of Way Staking Services is not part of this contract.

# XII. ACQUISITION SERVICES

Acquisition Services is not part of this contract.

## XIII. RELOCATION ASSISTANCE AND ADVISORY SERVICES

Relocation Assistance and Advisory Services is not part of this contract.

# XIV. EXPROPRIATION SUPPORT SERVICES

Expropriation Support Services is not part of this contract.

## XV. IMPROVEMENT CONTROL SERVICES

Improvement Control Services is not part of this contract.

#### XVI. ASBESTOS SERVICES

Asbestos Services is not part of this contract.

# **XVIII. PROJECT PRODUCTION SUPPORT SERVICES**

Project Production Support Services is not part of this contract.

## XIX. COST ESTIMATING FOR PLANNING AND BUDGETING SERVICES

Cost Estimating for Planning and Budgeting Services is not part of this contract.