

State Project No. 840-43-0001 (CE&I)  
F.A.P. No. BR-0203(600)  
Fort Buhlow Bridge and Approaches  
Routes US 71 and US 165  
Rapides Parish

### Questions and Answers

- Q1. Will LA DOTD hold one-on-one meetings with CE&I Consultants who plan to submit an RFQ prior to the due date of July 19, 2010?
- A1. One-on-one meetings will not be held. Any questions you have should be submitted in accordance with the procedure listed in the advertisement.
- Q2. Has this project been let and awarded to a Contractor? If not, what is the anticipated letting and award date?
- A2. The project has not been let. The anticipated letting date is July 28, 2010. The project will be awarded in accordance with Section 103.02 of the 2006 Louisiana Standard Specifications for Roads and Bridges.
- Q3. When does LA DOTD expect to issue a Notice to Proceed to the Contractor for construction of this Project?
- A3. The Notice to Proceed will be issued in accordance with Section 103.08 of the 2006 Louisiana Standard Specifications for Roads and Bridges.
- Q4. What is the projected Contract Completion Date for construction?
- A4. The construction project is being let using cost plus time plus life cycle cost bidding procedures (A+B+C method), therefore, contract time and completion date have not been established.
- Q5. Are copies of Construction Plans and Construction Proposal Information associated with this Project available to CE&I Consultants who plan to submit an RFQ?
- A5. The construction plans and proposal are available for download through Falcon on the DOTD website at the following link:  
[http://www9.dotd.louisiana.gov/falcon/websuite\\_logon2.htm](http://www9.dotd.louisiana.gov/falcon/websuite_logon2.htm)
- Q6. Will the Contractor be required to provide a field office and a field laboratory for the selected CE&I Consultant's use during construction?
- A6. Field office – No, Field laboratory – Yes.